Public Works (1897) Department.

G.O., No. 3979.
3989.

DATED 27th April 1897

27/4/97

100
4
30 copies
38 copies into docket at the back
2

[Despatch Abstract.]

Periyar Project

Estimate amounting to Rs 1760 for excavating distributary & field channels from the right sluices of Drop No 14 in the 9th Branch Channel, —, sanctioned

Periyar Project

Forwarding Copy of Pros: sanctioning an Est. amounting to Rs1760 for excavating distributary (JC 4/5) & field channels from the right sluices of Drop No 14 in the 9th Branch channel

B

P. W. 26.
1,2?4—30-11-96.

Indexed

BACK PAPERS.

G.O.	No.	Department.	Date.	G.O.	No.	Department.	Date.

FURTHER PAPERS.

G.O.	No.	Department.	Date.	G.O.	No.	Department.	Date.

IRRIGATION.
ACCOUNT.

Government {1897} of Madras.
PUBLIC WORKS.

Recd.	1897.	*Enclosures*
Regd.		*Spare copies*

G.O., No. 397 I., 27th April 1897.

APRIL.

Periyar Project

Estimate amounting to Rs. 1,760 for excavating distributary and field channels from the right sluice of drop No. 14 in the 9th Branch channel, —, sanctioned.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Irrigation, Account.

READ—the following paper :—

From Lieutenant-Colonel O. V. BODDY, R.E., Superintending Engineer, VI Circle, to the Chief Engineer for Irrigation, dated Trichinopoly, 6th April 1897, No. 537 M.D.

I have the honour to forward, for your approval and sanction, an estimate amounting to Rs. 1,460 for excavating distributary and field channels from the right sluice of drop No. 14 in the 9th Branch channel.

2. Provision is made for the necessary drops and pipe sluices where necessary; their positions are noted in the statement attached to the estimate, which shows hydraulic details in addition.

ENCLOSURE.

REPORT to accompany the estimate for excavating a distributary and field channel from the right sluice of drop No. 14 in the 9th Branch channel.

	RS.
Amount of estimate	1,460

The channel is intended to supply Uttangudi tank, besides irrigating the Government dry lands and the ayacut under the tank. The portion of channel up to drop No. 2 will be maintained by Public Works Department.

Provision is made for the necessary masonry works.

The works will be carried out in accordance with the specifications and best practice of the department.

11th February 1897.

(Signed) T. W. S. SMYTH,
Ex. Engr., Special Periyár Works.

ORDER—No. 397 I., dated 27th April 1897.

The following estimate is sanctioned:—

Capital Expenditure not charged to Revenue.
49. Irrigation.
Periyár Project.
Open Capital Account.
3. Distributaries.
9th Branch Channel.
Remunerative Work.
Excavating distributary and field channels from the right sluice of drop No. 14.

	RS.	RS.
2. Land—		
1. Compensation for land	168	
		168
3. Works—		
2. No. 1 drop of 6 feet at 0 mile 2,300 feet	390	
3. Two 6 inch pipe sluices—one left bank and the other right bank—at 0 mile 2,300 feet	60	
4. No. 2 drop of 6 feet at 0 mile 2,900 feet	390	
		840
4. Earthwork—		
5. Cutting channel	452	
		452
Total I. Works ...		1,460
II. Establishment ...		297
III. Tools and Plant ...		3
Total Estimate ...		1,760

2. This sanction is registered as No. 42 I. of 1897–98 and will expire on the 31st March 1899.

3. Ordered that a copy of these Proceedings be forwarded to the Government of India for information.

[Here enter No. 398 I., dated 27th April 1897.]

(True Extract.)

Under Secretary to Government,
Irrigation Branch.

To the Chief Engineer for Irrigation.
„ Superintending Engineer, VI Circle, with nine enclosures.
„ Examiner, Public Works Accounts.

Exd. T. K. Narayana Aiyangar.

[illegible] for excavating distributary & field chls.

HE.

No. 397 I of 27.4.97

PUBLIC WORKS DEPARTMENT,

IRRIGATION BRANCH.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Prya [illegible] Acct

UNDER date the

READ the following

From Supg Eng. VI Circle. No. 537, M.D., of 6th April 1897

Print with Report

38

Issue

W.H. 24.4.97

A.2/4

The following estimate is sanctioned.

Capital Expenditure not charged to Rev.

49. Irrigation

Periyar Project.

Open Capital Account.

3. Distributaries

9th Branch channel

Remunerative Work -

Excavating distributary & field channels from the right sluice of Drop No. 14 -

			Rs.	Rs.
2. Land.	1	Compensation for land . .	168	168
3. Works.	2.	No. 1 drop of 6 ft at 0 mile 2300 ft . . .	390	
	3.	Two 6 inch pipe sluices - 1 L.B. & the other R.B at 0 mile 2300 ft	60	
	4.	No. 2 drop of 6 ft at 0 mile 2900 ft . .	390	840
4. Earthwork	5.	Cutting channel . . .	452	452
		Total I. Works . . .		1460
		II Establishment .		297/3
		III Tools & Plant .		

2. This sanction is registered as No. 129 of 1897–98 & will expire on the 31st March 1899.

will be filled in before issue

3. Ordered that a copy of these Procs. be forwarded to the Govt of India for information.

A. S. H. 23.4.97

Endorsement. No 398 d/27-4-97

Forwarded.

[illegible] 21/4/97.

W. H. 21.4.97

signed copy [illegible] [illegible] 11/5/97

[illegible] 12/5/97

[illegible] 27/4/97

To The Chief Engr for [illegible] 10/5/97

Supdg Engr. VI Circle with 9 enclos.

Ex. T. W.

C.L.S. 18/4/97

E. I. Form No. 1—1,000—2-2-97.

C.E.J.
9-4-97

Public Works (1897) Department.

2977

CURRENT No. ~~62~~ 4114

Order

3977

From

The Superintending Engineer
Sixth Circle

No. 537 M.D.

Dated 6th } April 1897.
Received ~~9-4-97~~ 26.4.97
Enclosures ~~4~~ ~~8~~ 10* (*3 Plans)
Spare copies

SUBJECT.

~~IX~~ VI Branch Channel.
Periyar Project.

Forwards for approval & sanction an estimate amounting to Rs 1460 for excavating Distributary & Field Channels from the right sluice of Drop No 14 in the —

To W.E.I.

process if the estimate may be sanctioned after check

9/4/97

BACK PAPERS.

G.O.	No.	Department.	Date.

FURTHER PAPERS.

G.O.	No.	Department.	Date.

No. 133 E
11·2·97

2 P.D.

Report to accompany the estimate for excavating a distributary & Field Channel from the right sluice of Drop No 14, in the 9th Branch channel

Amount of Estᵉ. Rs. 1460

ayacut under the Channel 420 acres

Tanks Commanded
1) Uttangudi Tank

The channel is intended to supply Uttangudi Tank, besides irrigating the Govt. dry lands and the ayacut under the Tank. The Portion of channel up to drop No 2 will be maintained by P. W. D.

Encl.
3 tracings
1 Estᵉ
4

Provision is made for the necessary masonry works.

The works will be carried out in accordance with the Specifications & best practice of the Department

11-2-97 [signature] Smyth
Ex. Engineer.
S. P. Works.

CHIEF ENGINEER
FOR IRRIGATION.
9 - APR. 1897
No. 1152 Irr / 1

P.W. E. 1 / 4/4/97

No: 537 MO

OFFICE OF THE SUPERINTENDING ENGINEER,
6TH CIRCLE,

Trichinopoly, 6th April 1897.

018

From
Lt.Col. O. V. Boddy R.E.
~~The~~ Sperintending Engineer,
6th Circle.

10

To

The Chief Engineer.
for Irrigation

SIR,

4 ENCLOSURES.
Estimate
Plans.

I have the honor to forward for your approval and sanction an estimate amounting to Rs 1460 for excavating Distributary and Field Channels from the right sluice of Drop No: 14 in the 9th Branch Channel

2. Provision is made for the necessary drops and pipe sluices where necessary, their positions are noted in the statement attached to the estimate which shows hydraulic details in addition.

I have the honor to be
Sir,
Your most obedt. Servant

O. V. Boddy
Lt.Col. R.E.
Supg. Engineer, VI Circle

P. W. D. 6th CIRCLE.

CHIEF ENGINEER
FOR IRRIGATION.
9 - APR. 1897
No. R 52 Irri

ROM

THE SUPERINTENDING ENGINEER,

6TH CIRCLE.

TO

THE CHIEF ENGINEER,

NO.

Dated, }
Received. } 189 .

Enclosure.